DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/27/08
PAGE : 004 -1
TABULATION OF BIDS

INTEGRAL PORTLAND CEMENT CONCRETE CURB

FINAL
CONTRACT TITLE COMMUNITY TRANSPORTATION FUND, NORTH 6, 2008
CALL ORDER 004 CONTRACT ID : 28-031-06.01 COUNTIES : NEW CASTLE
LETTING DATE 05/06/08 DISTRICT : M6
STATE/FEDERAL AID NO: 28-031-06 CONTRACT TIME : 135 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) : 28-031-06
COMMUNITY TRANSPORTATION FUND 2008, NORTH VI 28-031-06
28-031-06
OTHERS
SET-ASIDE
VENDOR RANKING Contract was awarded on 05/27/08 to vendor FONTANA CONCRETE CONTRACTORS
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 889,577.44 103.8967% 100.0000%
1 FONTANA CONCRETE CONTRACTORS, 25 MAPLE AVE, WILMINGTON, DE, 19804 S 856,213.24 100.0000% 96.2494%
2 CIRILLO BROS INC, 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 S 862,123.19 100.6902% 96.9138%
3 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 S 887,792.84 103.6883% 99.7994%
4 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801 S 1,045,248.44 122.0781% 117.4994%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | FONTANA CONCRETE CONTRACTORS |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e .
SECTION 0001 Category 0001
| | |
0010 302007 194.000 CY | 33.00000 6402.00 | 30.00000 5820.00 | 35.00000 6790.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 302008 40.000 CY | 34.00000 1360.00] 30.00000 1200.00] 36.00000 1440.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0030 401511 198.000 LF | 100.00000 19800.00] 92.00000 18216.00] 105.00000 20790.00
REMOVE AND CONSTRUCT SPEED HUMP | | |
0040 401644 5495.000 TON | 60.00000 329700.00] 60.00000 329700.00] 59.69000 327996.55
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0050 401665 249.000 TON | 72.00000 17928.00] 70.00000 17430.00] 72.50000 18052.50
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0060 401667 40.000 TON | 70.00000 2800.00 | 70.00000 2800.00] 82.50000 3300.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0070 406001 2735.000 SYIN | 1.50000 4102.50] 1.35000 3692.25] 1.60000 4376.00
HOT-MIX PATCHING | | |
0080 701021 4170.000 LF | 16.00000 66720.00] 15.50000 64635.00] 16.00000 66720.00
| | |
| | |

AND GUTTER, TYPE 2



FURNISH AND MAINTAIN TRUCK MOUNTED

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/27/08
PAGE 004 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE COMMUNITY TRANSPORTATION FUND, NORTH 6, 2008
CALL ORDER 004 CONTRACT ID 28-031-06.01 COUNTIES NEW CASTLE
LETTING DATE 05/06/08 DISTRICT
SET-ASIDE
I ( 0 ) I ( I ( )
|ENGINEER'S ESTIMATE |FONTANA CONCRETE CONTRACTORS |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0090 705001 1002.000 SF | 4.25000 4258.50 | 4.30000 4308.60 | 4.50000 4509.00
P.C.C. SIDEWALK, 4" | | |
0100 705002 2004.000 SF | 5.25000 10521.00]| 5.30000 10621.20] 5.50000 11022.00
P.C.C. SIDEWALK, 6" | | |
0110 705520 620.000 SF | 31.00000 19220.00| 30.00000 18600.00 | 33.00000 20460.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0120 705526 9300.000 SF | 8.50000 79050.00 | 9.00000 83700.00 | 9.50000 88350.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0130 708500 17.000 EACH | 275.00000 4675.00 | 240.00000 4080.00 | 225.00000 3825.00
REPLACING CATCH BASIN GRATES | | |
0140 708504 1.000 EACH | 300.00000 300.00| 500.00000 500.00 | 250.00000 250.00
REPLACING CATCH BASIN FRAMES | | |
0150 710001 14.000 EACH | 850.00000 11900.00]| 875.00000 12250.00 | 850.00000 11900.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0160 710002 52.000 EACH | 400.00000 20800.00| 385.00000 20020.00| 400.00000 20800.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0170 715001 430.000 LF | 40.00000 17200.00| 35.00000 15050.00] 28.80000 12384.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0180 718000 60.000 LF | 17.00000 1020.00| 16.00000 960.00| 20.00000 1200.00
ROOF DRAINS | | |
0190 727502 1.000 EACH | 475.50000 475.50| 555.00000 555.00 | 300.00000 300.00
ADJUSTING EXISTING MONUMENT BOX | | |
0200 732500 298.000 TON | 33.00000 9834.00 | 34.00000 10132.00] 33.00000 9834.00
TOPSOIL | | |
0210 734016 894.000 SY | 1.30000 1162.20| 1.25000 1117.50] 1.60000 1430.40
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0220 735521 51.000 SY | 3.00000 153.00] 2.50000 127.50] 2.50000 127.50
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0230 742500 1552.000 HOUR | 37.78000 58634.56 | 37.78000 58634.56 | 37.78000 58634.56
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0240 742514 156.000 HOUR | 54.78000 8545.68 | 54.78000 8545.68 | 54.78000 8545.68
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0250 743003 2.000 EADY | 100.00000 200.00| 100.00000 200.00 | 60.00000 120.00
ARROWPANELS, TYPE C | | |
0260 743512 2.000 EADY | 125.00000 250.00 | 220.00000 440.00| 110.00000 220.00
| | |
| | |

ATTENUATOR, TYPE I
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH 6, 2008
CALL ORDER : 004 CONTRACT ID 28-031-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/06/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |FONTANA CONCRETE CONTRACTORS |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0270 746774 100.000 LF | 10.00000 1000.00] 22.00000 2200.00] 10.50000 1050.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0280 748015 640.000 SF | 13.00000 8320.00] 10.50000 6720.00] 11.00000 7040.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0290 748019 100.000 LF | 0.75000 75.00] 1.05000 105.00] 2.00000 200.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0300 748506 100.000 LF | 5.00000 500.00| 2.10000 210.00| 3.00000 300.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0310 758000 1257.000 sY | 16.00000 20112.00] 15.00000 18855.00 | 16.00000 20112.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0320 760000 13920.000 SYIN | 2.10000 29232.00] 1.02000 14198.40| 0.90000 12528.00
PAVEMENT - MILLING, HOT-MIX | | |
0330 760006 36390.000 sY | 2.00000 72780.00 | 1.92000 69868.80 | 2.08000 75691.20
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | | |
0340 760502 1920.000 SYIN | 4.50000 8640.00| 5.10000 9792.00] 3.00000 5760.00
PAVEMENT MILLING, TAPER CUT | | |
0350 762001 6103.000 LF | 1.50000 9154.50] 1.25000 7628.75] 1.60000 9764.80
SAW CUTTING, HOT MIX | | |
0360 762002 460.000 LF | 6.00000 2760.00] 5.00000 2300.00] 5.00000 2300.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0370 763000 LUMP | 19992.00000 19992.00| 15000.00000 15000.00| 12000.00000 12000.00
INITIAL EXPENSE | | |
0380 763500 LUMP | 20000.00000 20000.00| 16000.00000 16000.00 | 12000.00000 12000.00
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | $ 889,577.44| $ 856,213.24| $ 862,123.19
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 889,577.44| $ 856,213.24| $ 862,123.19

DBE GOALS
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ADJUSTING AND REPAIRING EXISTING
DRAINAGE INLET

FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH 6, 2008
CALL ORDER : 004 CONTRACT ID : 28-031-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/06/08 DISTRICT : M6
SET-ASIDE
I ( 3 ) I ( 4 ) I ( )
| HARMONY CONSTRUCTION INC |DIAMOND MATERIALS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R et et et
SECTION 0001 Category 0001
| | |
0010 302007 194.000 CY | 32.40000 6285.60| 46.60000 9040.40]
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 302008 40.000 CY | 32.40000 1296.00| 65.65000 2626.00]
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0030 401511 198.000 LF | 99.50000 19701.00] 110.00000 21780.00|
REMOVE AND CONSTRUCT SPEED HUMP | | |
0040 401644 5495.000 TON | 59.00000 324205.00] 66.00000 362670.00]
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0050 401665 249.000 TON | 75.50000 18799.50| 90.60000 22559.40|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0060 401667 40.000 TON | 75.50000 3020.00] 98.30000 3932.00]
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0070 406001 2735.000 SYIN | 1.50000 4102.50]| 2.00000 5470.00]
HOT-MIX PATCHING | | |
0080 701021 4170.000 LF | 16.75000 69847.50| 23.75000 99037.50]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0090 705001 1002.000 SF | 4.60000 4609.20| 6.20000 6212.40]
P.C.C. SIDEWALK, 4" | | |
0100 705002 2004.000 SF | 5.70000 11422.80] 10.25000 20541.00|
P.C.C. SIDEWALK, 6" | | |
0110 705520 620.000 SF | 32.40000 20088.00 | 19.60000 12152.00]
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0120 705526 9300.000 SF | 9.70000 90210.00] 12.30000 114390.00|
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0130 708500 17.000 EACH | 225.00000 3825.00] 382.00000 6494.00]
REPLACING CATCH BASIN GRATES | | |
0140 708504 1.000 EACH | 540.00000 540.00] 596.00000 596.00]
REPLACING CATCH BASIN FRAMES | | |
0150 710001 14.000 EACH | 945.00000 13230.00] 920.80000 12891.20]
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/27/08
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TABULATION OF BIDS

REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,
ETC.

FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH 6, 2008
CALL ORDER : 004 CONTRACT ID : 28-031-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/06/08 DISTRICT : M6
SET-ASIDE
I ( 3 I ( 4 ) I ( )
| HARMONY CONSTRUCTION INC |DIAMOND MATERIALS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0160 710002 52.000 EACH | 415.00000 21580.00] 594.00000 30888.00]
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0170 715001 430.000 LF | 37.80000 16254.00| 14.30000 6149.00]
PERFORATED PIPE UNDERDRAINS, 6" | | |
0180 718000 60.000 LF | 17.25000 1035.00] 36.00000 2160.00]
ROOF DRAINS | | |
0190 727502 1.000 EACH | 600.00000 600.00] 1042.70000 1042.70]
ADJUSTING EXISTING MONUMENT BOX | | |
0200 732500 298.000 TON | 36.70000 10936.60 | 31.70000 9446.60|
TOPSOIL | | |
0210 734016 894.000 SY | 1.35000 1206.90] 2.20000 1966.80]
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0220 735521 51.000 SY | 2.70000 137.70] 22.00000 1122.00]
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0230 742500 1552.000 HOUR | 37.78000 58634.56 | 37.78000 58634.56 |
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0240 742514 156.000 HOUR | 54.78000 8545.68| 54.78000 8545.68|
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0250 743003 2.000 EADY | 30.00000 60.00| 215.00000 430.00]
ARROWPANELS, TYPE C | | |
0260 743512 2.000 EADY | 135.00000 270.00| 600.00000 1200.00]
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE T | | |
0270 746774 100.000 LF | 8.65000 865.00] 27.50000 2750.00]
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0280 748015 640.000 SF | 3.25000 2080.00] 11.00000 7040.00 |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0290 748019 100.000 LF | 6.50000 650.00] 1.10000 110.00]
TEMPORARY MARKINGS, PAINT, 4" | | |
0300 748506 100.000 LF | 19.45000 1945.00| 2.20000 220.00|
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0310 758000 1257.000 sY | 16.25000 20426.25| 15.60000 19609.20|
| | |
| | |
| | |



CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH 6,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

2008

DATE : 05/27/08
PAGE : 004 -6

CALL ORDER : 004 CONTRACT ID 28-031-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/06/08 DISTRICT
SET-ASIDE
I ( 3 I ( 4 ) I ( )
| HARMONY CONSTRUCTION INC |DIAMOND MATERIALS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0320 760000 13920.000 SYIN | 1.00000 13920.00| 1.50000 20880.00]
PAVEMENT - MILLING, HOT-MIX | | |
0330 760006 36390.000 sY | 1.90000 69141.00| 2.25000 81877.50|
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | | |
0340 760502 1920.000 SYIN | 5.00000 9600.00 | 4.50000 8640.00|
PAVEMENT MILLING, TAPER CUT | | |
0350 762001 6103.000 LF | 1.35000 8239.05] 1.50000 9154.50]
SAW CUTTING, HOT MIX | | |
0360 762002 460.000 LF | 5.40000 2484.00] 6.00000 2760.00]
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0370 763000 LUMP | 18000.00000 18000.00 | 20200.00000 20200.00]
INITIAL EXPENSE | | |
0380 763500 LUMP | 30000.00000 30000.00] 50030.00000 50030.00]
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | $ 887,792.84] $ 1,045,248.44] $
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 887,792.84] $ 1,045,248.44] $

DBE GOALS

o°




